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BIM Specialist Conditions 

For EOI/ RFP/Tender Evaluation 

 
CCC intends to integrate BIM into projects to assist the resolution of project challenges before they become issues, 

to de-risk the project and enhance delivery of the design, construction, handover and operational phases. The 

building model will be contributed to by all consultants and the contractor, but owned by CCC. At the 

conclusion of construction the model will be used by the operational teams to support the ongoing operation of 

the facility.   

 
Collaborative Project Delivery 

   

CCC has also identified that BIM integration and the use of a federated BIM model will support collaboration 

across design disciplines and specialist construction contractors. CCC recognises the change management aspect 

that may be required to drive meaningful collaboration and that there is likely to be a requirement for facilitated 

workshops and health checks at various points in the project.  

The key to BIM success, and indeed project success, is building a team that can work collaboratively.  
 

The key elements of CCC’s contract requirements and conditions in relation to BIM are outlined below:   
 

1. The Lead Design team is responsible for the BIM Execution Plan (BEP) following the NZIQS /NZIA Best 

Practice Guidelines and BIM NZ Handbook.  
                                                           (Note: CCC also recognises the international BIM standards PAS 1192 / ISO 19650) 

 

2. BIM information must be freely available; no disclaimers that the model cannot be used for 

anything. 

 

3. The Council will not accept Disclaimers that restrict collaboration and the re-use of information on 

BIM models for this project.  

 
4. Use of virtual reality to assist the visualisation of the building to stakeholders who do not have a 

detailed construction knowledge; this has been particularly challenging in previous projects and CCC 

wish to maximise the potential BIM offers in this area.  
 

5. 2D drawings shall be cut from the 3D model, with no separate ‘detail drawings’ being produced 

outside of the authoring tool (noted that the use of sketches is often necessary during 

construction to enable timely responses to RFIs; this is acceptable subject to the same 

information being confirmed in a suitable format for integration into the model within 5 working 

days) 

  

6. The consultants’ federated / collaborated / co-ordinated 3D BIM model(s) are to be part of 

the Tender Documents.  

 

7. That asset information developed in the design and construction phases of the project can 

be incorporated into the Council Asset Management Information System, SAP. 

  

8. BIM is expected to be used to support the management of the projects Safety in Design 

(SiD) obligations.  

 

9. Regular design clash detection and design coordination reviews; minimum requirements for each 

project phase will need to be developed 

 

10. Enhanced process for the accurate capture of as-built information via; photographs, 3D 

photography and laser scanning. 

 



V0.4 30 January 2020 

Specialist Conditions  
 
 
Theses specialist conditions cover the subject matter of BIM. Responses should be compiled 
on a separate sheet and will be evaluated and scored on each of the following areas relating 
to BIM. 

                    
BIM Evaluation Category BIM Evaluation Item Response 

Included 
Y/N 

   

General   
Intellectual Property  Sharing of BIM models project files and 

associated IP are shared and allowed for. 
 

Communication There is clear communication from the 
respondent regarding their approach to the 
BIM Brief and  proposal relating to BIM 

 

RFP requirements All briefed requirements are met, overall 
impression 

 

Experience delivering a federated 
BIM model 

Case Study Evidence (to be provided on a 
separate sheet. 

 

Case Study Project details clear  

Case Study Details of Project team provided  

Case Study What was the purpose of the project   

Case Study What value was added?   

Case Study What collaboration occurred?  

Case Study How was the model shared with key 
stakeholders? 

 

Case Study What was scope of services for the BIM 
Manager/BIM lead carried out  

 

Case Study How was independence and quality assurance 
achieved?  

 

Case Study How was the model novated to the 
contractor? 

 

BIM EXECUTION PLAN 

 

 What is the approach to each section of the 

BEP?  

 

CCC requirements Have CCC  uses of the BIM model been 

accounted for and allowed for in response 

 

 Have CCC nominated data exchange formats 
been applied 

 

 Is there a strategy for stakeholder 
engagement and communication using the 

BIM model? 

 

Safety in Design Requirements How does the BIM model incorporate Safety in 
Design  

 

Quality Assurance What is the strategy for providing Quality 
Assurance to the BIM model 

 

Collaboration/Coordination Are Roles and responsibilities clearly defined?  

 What provision has been made for: 

 Common data environment strategy  

 

  Collaboration strategy  

  Coordination strategy  

  Reporting strategy  

  Coordination meetings  

  Model exchange process 
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Working with non-designers Ownership  of the Model and process post 
design has been covered 

 

 Methodology for Live model sharing with non-
design team defined 

 

 A Strategy  for Model use by downstream 
suppliers and the asset owner has been 

defined  

 

 Digital set out explained 
 

 

 

Modelling Strategy Detail of Model element and Level of 

Design(LOD) strategy for each discipline is 
clear 

 

 Model Content Plan (including any QS 

integration)is in place. 

 

 Passive fire BIM strategy  

 Seismic engineering BIM strategy  

 Penetration location strategy  

 Secondary Steel  

 Arch BIM allowed for  

 Strt BIM allowed for  

 Mech BIM allowed for   

 Elec BIM allowed for  

 Hydr BIM allowed for   

 Fire Active BIM allowed for  

 Civil BIM allowed  

 Landscaping BIM allowed for  

 Rooms and Spaces  

 BIM deliverables at design stage strategy  

As Built and Metadata   

 A strategy is in place to provide support the 
built model.  

 

 There is a strategy to ensure asset meta data 
(SAP) Integration with the model.  

 

 A strategy is in place to integrate the O&M 
manuals with the BIM model 

 

Personnel and Team - BIM   

Include BIM capability and 
competence for the relevant members 

of the project team. 

 
 

BIM Manager  

 

 Arch BIM Lead   

 Strct BIM Lead  

 Mech BIM Lead  

 Elec BIM Lead   

 Hydr BIM Lead  

 Fire BIM Lead   

 Civil BIM Lead  

 Landscaping BIM Lead  

 

 


